DOT_RGGBO1

PS&E JOB NO: 00A039
CONTRACT NO: 006150

REVISION NO : 1
REGON NO :1

VERSI ON NO : 2 WORK ORDER# : 0L2928
HWY : SR 520
TITLE : SR 520

SR 520 BI KE PATH - BELLEVUE TO REDMOND

Bl D CHECK REPORT * * *

LOW BI DDER

W LDER CONSTRUCTI ON COVPAN)
1525 E MARI NE VI EW DR

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

DATE: 05/31/2001
TI ME: 09: 31

BI DS OPENED ON : Jun 20 2001

2ND BI DDER

PACI FI C ROAD & BRI DGE CO.
5802 CEMETERY RD
98223-7781

AWARDED ON : Jun 25 2001

3RD BI DDER

KLB CONSTRUCTI ON | NC.
3405 - 121ST ST SW
LYNNWOOD WA 98037- 1549

PROJECT 0?\;:?035920(019)’ STPE- 0520(019), STPUL- 0520( 019) EVERETT WA 982011927 ARLI NGTON WA 98223339: MUKI LTEO WA 98275015¢
COUNTY(S) : KI NG CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 100310
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -25.01% 1.77% -14.30%
186, 700. 00 140, 000. 00 - 46, 700 190, 000. 00 3, 300 160, 000. 00 - 26,700
2 CLEARI NG AND GRUBBI NG
4. 4000 ACRE 3, 600. 0000 7, 500. 0000 108.33% 4, 600. 0000 27.78% 5, 000. 0000 38.89%
15, 840. 00 33, 000. 00 17, 160 20, 240. 00 4,400 22, 000. 00 6, 160
3 REMOVI NG DRAI NAGE STRUCTURE
1. 0000 EACH 350. 0000 500. 0000 42.86% 500. 0000 42.86 % 1, 000. 0000 185.71%
350. 00 500. 00 150 500. 00 150 1, 000. 00 650
4 REMOVI NG CEMENT CONC. SI DEWALK
20. 0000 S.Y. 50. 0000 18. 0000 -64.00% 15. 0000 -70.00% 15. 0000 -70.00%
1, 000. 00 360. 00 - 640 300. 00 -700 300. 00 -700
5 REMOVI NG CONC. BARRI ER
2289. 0000 L.F. 15. 0000 5. 0000 -66.67% 3.5000 -76.67% 6. 0000 -60.00%
34, 335. 00 11, 445. 00 -22,890 8,011. 50 - 26,324 13, 734. 00 - 20, 601
6 REMOVI NG GUARDRAI L
1730. 0000 L.F. 5. 0000 3. 0000 -40.00% 3.1000 -38.00% 3. 5000 -30.00%
8, 650. 00 5, 190. 00 - 3,460 5, 363. 00 -3,287 6, 055. 00 -2,595
7  REMOVI NG DRAI NAGE Pl PE
270. 0000 L.F. 15. 0000 5. 0000 -66.67% 5. 0000 -66.67% 5. 0000 -66.67%
4, 050. 00 1, 350. 00 -2,700 1, 350. 00 -2,700 1, 350. 00 -2,700
8 REMOVI NG GUARDRAI L ANCHOR
5. 0000 EACH 210. 0000 150. 0000 -28.57% 160. 0000 -23.81% 500. 0000 138.10%
1, 050. 00 750. 00 -300 800. 00 -250 2, 500. 00 1, 450
9 REMOVI NG CHAI N LI NK FENCE
91. 0000 L.F. 5. 0000 3. 0000 -40.00% 4. 0000 -20.00% 6. 0000 20.00 %
455, 00 273.00 -182 364. 00 -91 546. 00 91
GRADI NG
10 ROADWAY EXCAVATI ON | NCL. HAUL
1290. 0000 C.Y. 10. 0000 25. 0000 150. 00% 40. 0000 300. 00 % 14. 0000 40.00 %
12, 900. 00 32, 250. 00 19, 350 51, 600. 00 38, 700 18, 060. 00 5,160
11 UNSUI TABLE FOUNDATI ON EXCAVATI ON | NCL. HAUL
160. 0000 C.Y. 15. 0000 30. 0000 100. 00% 20. 0000 33.33% 18. 0000 20.00 %
2, 400. 00 4,800. 00 2, 400 3, 200. 00 800 2, 880. 00 480



DOT_RGGBO1

PS&E JOB NO: 00A039
CONTRACT NO: 006150

REVISION NO : 1
REGON NO :1

Bl D CHECK REPORT * * *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

DATE: 05/31/2001
TI ME: 09: 31

BI DS OPENED ON : Jun 20 2001

AWARDED ON : Jun 25 2001

VERSI ON NO : 2 WORK ORDER# : 0L2928
HAWY CSR 520 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 520 W LDER CONSTRUCTI ON COVPAN) PACI FI C ROAD & BRI DGE CO. KLB CONSTRUCTI ON | NC.
SR 520 BIKE PATH - BELLEVUE TO REDMOND 1525 E MARI NE VI EW DR 5802 CEMETERY RD 3405 - 121ST ST SW
00A039 98223-7781 LYNNWOOD WA 98037- 1549
PROJECT NH- 0520(019), STPE-0520(019), STPUL-0520(019) EVERETT WA 982011927 ARLI NGTON WA 98223339: MUKI LTEO WA 98275015¢
COUNTY(S) : KI NG CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 100310
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
GRADI NG
12 GRAVEL BORROW | NCL. HAUL
9780. 0000 TON 12. 0000 10. 0000 -16.67% 10. 7000 -10.83% 12.5000 4.17%
117, 360. 00 97, 800. 00 -19, 560 104, 646. 00 -12,714 122, 250. 00 4,890
13  EMBANKMENT COMPACTI ON
5280. 0000 C.Y. 2.0000 3. 0000 50.00% 7. 0000 250. 00 % 2.0000 0. 00 %
10, 560. 00 15, 840. 00 5, 280 36, 960. 00 26, 400 10, 560. 00 0
DRAI NAGE
14 DI TCH EXCAVATI ON | NCL. HAUL
101. 0000 C.Y. 15. 0000 15. 0000 0. 00% 20. 0000 33.33% 15. 0000 0.00 %
1, 515. 00 1, 515. 00 0 2, 020. 00 505 1, 515. 00 0
15 CONCRETE | NLET
3. 0000 EACH 1, 200. 0000 750. 0000 -37.50% 900. 0000 -25.00% 550. 0000 -54.17%
3, 600. 00 2, 250. 00 -1, 350 2,700. 00 -900 1, 650. 00 -1, 950
16 GRATE | NLET TYPE 1
2.0000 EACH 1, 800. 0000 2,200. 0000 22.22% 1, 800. 0000 0.00% 1, 800. 0000 0. 00 %
3, 600. 00 4, 400. 00 800 3, 600. 00 0 3, 600. 00 0
17 QUARRY SPALLS
9. 0000 TON 50. 0000 40. 0000 -20.00% 75. 0000 50. 00 % 100. 0000 100. 00 %
450. 00 360. 00 -90 675. 00 225 900. 00 450
18 HAND PLACED RI PRAP
7.0000 C.Y. 80. 0000 120. 0000 50.00% 100. 0000 25.00 % 100. 0000 25.00 %
560. 00 840. 00 280 700. 00 140 700. 00 140
19 UNDERDRAIN PIPE 6 IN. DI AM
2288. 0000 L.F. 10. 0000 6. 0000 -40. 00% 4. 0000 -60.00% 6. 0000 -40.00%
22, 880. 00 13, 728. 00 -9, 152 9,152. 00 -13,728 13, 728. 00 -9,152
20 DRAIN PIPE 6 IN. DI AM
63. 0000 L.F. 10. 0000 16. 0000 60. 00% 4. 0000 -60.00% 11. 0000 10. 00 %
630. 00 1, 008. 00 378 252. 00 -378 693. 00 63
21 TR 2 ST. CULV. PIPE 0.064 IN. TH. 18 IN. DI AM
37.0000 L.F. 30. 0000 45. 0000 50.00% 53. 0000 76.67 % 70. 0000 133.33%
1, 110. 00 1, 665. 00 555 1, 961. 00 851 2,590. 00 1, 480



DOT_RGGBO1

PS&E JOB NO: 00A039
CONTRACT NO: 006150

REVISION NO : 1
REGON NO :1

VERSI ON NO : 2 WORK ORDER# :
HWY : SR 520
TITLE : SR 520

SR 520 BI KE PATH -

0L2928

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

BELLEVUE TO REDMOND

* ok *

Bl D CHECK REPORT

LOW BI DDER

* Kk *

W LDER CONSTRUCTI ON COVPAN)

1525 E MARI NE VI EW DR

2ND BI DDER

Bl DS OPENED ON :

PACI FI C ROAD & BRI DGE CO.

5802 CEMETERY RD

DATE: 05/31/2001
TI ME: 09: 31

Jun 20 2001

AWARDED ON : Jun 25 2001

KLB CONSTRUCTI ON | NC.
3405 - 121ST ST SW

3RD BI DDER

00A039 98223-7781 LYNNWOOD WA 98037- 1549
PROJECT NH- 0520(019), STPE- 0520(019), STPUL-0520(019) EVERETT WA 982011927 ARLI NGTON WA 98223339: MUKI LTEO WA 98275015¢
COUNTY(S) : KI NG CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 100310
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STORM SEVER
22 CATCH BASIN TYPE 1
13. 0000 EACH 1, 200. 0000 1, 100. 0000 -8.33% 900. 0000 -25.00% 700. 0000 -41.67%
15, 600. 00 14, 300. 00 -1, 300 11, 700. 00 -3,900 9, 100. 00 -6, 500
23 CATCH BASIN TYPE 2 48 IN. DI AM
1. 0000 EACH 1, 800. 0000 2, 800. 0000 55.56% 2, 100. 0000 16.67 % 1, 400. 0000 -22.22%
1, 800. 00 2, 800. 00 1, 000 2,100. 00 300 1, 400. 00 - 400
24 CATCH BASIN TYPE 2 54 IN. DI AM
1. 0000 EACH 3, 000. 0000 2, 500. 0000 -16.67% 2, 000. 0000 -33.33% 3, 800. 0000 26.67 %
3, 000. 00 2, 500. 00 -500 2, 000. 00 -1, 000 3, 800. 00 800
25 TESTI NG STORM SEVER Pl PE
1709. 0000 L.F. 1. 5000 3. 0000 100. 00% 2.0000 33.33% 1. 0000 -33.33%
2,563. 50 5,127.00 2,564 3,418. 00 855 1, 709. 00 - 855
26 PLAIN CONC. STORM SEVER PIPE 12 IN. DI AM
1624. 0000 L.F. 25. 0000 18. 0000 -28.00% 17. 0000 -32.00% 20. 0000 -20.00%
40, 600. 00 29, 232.00 -11, 368 27, 608. 00 -12,992 32, 480. 00 -8,120
27 PLAIN CONC. STORM SEWER PI PE 18 IN. DI AM
48. 0000 L.F. 30. 0000 41. 0000 36.67% 30. 0000 0.00% 36. 0000 20.00 %
1, 440. 00 1, 968. 00 528 1, 440. 00 0 1, 728.00 288
STRUCTURE
28 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
350. 0000 C.Y. 20. 0000 17. 0000 -15.00% 16. 0000 -20.00% 14. 0000 -30.00%
7, 000. 00 5, 950. 00 -1, 050 5, 600. 00 -1, 400 4, 900. 00 -2,100
29 SHORI NG OR EXTRA EXCAVATION CL. A
L.S. 0. 00% 816.67 % 33.33%
3, 000. 00 3, 000. 00 0 27, 500. 00 24, 500 4, 000. 00 1,000
30 GRAVEL BACKFILL FOR WALL
741.0000 C.Y. 20. 0000 25. 0000 25.00% 25. 0000 25.00 % 24. 0000 20.00 %
14, 820. 00 18, 525. 00 3,705 18, 525. 00 3,705 17, 784. 00 2,964
31 ST. REINF. BAR FOR RETAI NI NG WALL
24000. 0000 LB. 0. 6000 1. 0000 66. 67 % 0. 7000 16.67 % 0. 6500 8.33%
14, 400. 00 24, 000. 00 9, 600 16, 800. 00 2, 400 15, 600. 00 1, 200
32 CONC. CLASS 4000 FOR RETAI NI NG WALL
360. 0000 C.Y. 400. 0000 380. 0000 -5.00% 600. 0000 50. 00 % 400. 0000 0.00%
144, 000. 00 136, 800. 00 -7,200 216, 000. 00 72,000 144, 000. 00 0



DOT_RGGBO1

PS&E JOB NO: 00A039
CONTRACT NO: 006150

REVISION NO : 1
REGON NO :1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D CHECK REPORT

* Kk *

DATE: 05/31/2001
TI ME: 09: 31

BI DS OPENED ON : Jun 20 2001

AWARDED ON : Jun 25 2001

VERSI ON NO : 2 WORK ORDER# : 0L2928
HAWY CSR 520 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 520 W LDER CONSTRUCTI ON COVPAN) PACI FI C ROAD & BRI DGE CO. KLB CONSTRUCTI ON | NC.
SR 520 BIKE PATH - BELLEVUE TO REDMOND 1525 E MARI NE VI EW DR 5802 CEMETERY RD 3405 - 121ST ST SW
00A039 98223-7781 LYNNWOOD WA 98037- 1549
PROJECT NH- 0520(019), STPE-0520(019), STPUL-0520(019) EVERETT WA 982011927 ARLI NGTON WA 98223339: MUKI LTEO WA 98275015¢
COUNTY(S) : KI NG CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 100310
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
SURFACI NG
33 CRUSHED SURFACI NG BASE COURSE
660. 0000 TON 20. 0000 21. 0000 5. 00 % 22. 0000 10. 00 % 15. 0000 -25.00%
13, 200. 00 13, 860. 00 660 14, 520. 00 1,320 9, 900. 00 - 3,300
LI QUI D ASPHALT
34 ASPHALT FOR TACK COAIT
4. 6000 TON 400. 0000 300. 0000 -25.00% 350. 0000 -12.50% 500. 0000 25.00 %
1, 840. 00 1, 380. 00 - 460 1, 610. 00 -230 2, 300. 00 460
ASPHALT TREATED BASE
35 ASPHALT TREATED BASE
2660. 0000 TON 28. 0000 41. 0000 46. 43% 36. 2500 29.46 % 40. 0000 42.86%
74, 480. 00 109, 060. 00 34, 580 96, 425. 00 21, 945 106, 400. 00 31, 920
ASPHALT CONCRETE PAVEMENT
36 ASPHALT CONC. PAVEMENT CL. A PG 58-2:
1650. 0000 TON 31. 5000 43. 0000 36.51% 44. 8000 42.22% 46. 0000 46.03%
51, 975. 00 70, 950. 00 18, 975 73, 920. 00 21, 945 75, 900. 00 23,925
37 COMPACTI ON PRI CE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %
710. 00 710. 00 710. 00 710. 00
EROSI ON CONTROL AND PLANTI NG
38 TOPSO L TYPE B
12. 0000 C.Y. 50. 0000 60. 0000 20.00% 40. 0000 -20.00% 30. 0000 -40.00%
600. 00 720. 00 120 480. 00 -120 360. 00 -240
39 SEEDI NG, FERTILIZING AND MULCHI NG
2.5000 ACRE 1, 000. 0000 1, 100. 0000 10.00% 1, 100. 0000 10. 00 % 1, 000. 0000 0. 00 %
2, 500. 00 2, 750. 00 250 2,750. 00 250 2, 500. 00 0
40 JUTE MATTI NG
1520. 0000 S.Y. 2.0000 1. 5000 -25.00% 1. 8000 -10.00% 1. 5000 -25.00%
3, 040. 00 2, 280. 00 -760 2,736.00 -304 2, 280. 00 -760
41 CLEAR PLASTI C COVERI NG
5000. 0000 S.Y. 1. 0000 2.0000 100. 00% 2.0000 100. 00 % 1. 0000 0. 00 %
5, 000. 00 10, 000. 00 5, 000 10, 000. 00 5, 000 5, 000. 00 0
42 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0.00% 0.00 % 0.00 %
40, 000. 00 40, 000. 00 40, 000. 00 40, 000. 00



DOT_RGGBO1

PS&E JOB NO: 00A039
CONTRACT NO: 006150

REVISION NO : 1
REGON NO :1

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

Bl DS OPENED ON :

DATE: 05/31/2001
TI ME: 09: 31

Jun 20 2001

AWARDED ON : Jun 25 2001

VERSI ON NO : 2 WORK ORDER# : 0L2928
HAWY CSR 520 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 520 W LDER CONSTRUCTI ON COVPAN) PACI FI C ROAD & BRI DGE CO. KLB CONSTRUCTI ON | NC.
SR 520 BIKE PATH - BELLEVUE TO REDMOND 1525 E MARI NE VI EW DR 5802 CEMETERY RD 3405 - 121ST ST SW
00A039 98223-7781 LYNNWOOD WA 98037- 1549
PROJECT NH- 0520(019), STPE-0520(019), STPUL-0520(019) EVERETT WA 982011927 ARLI NGTON WA 98223339: MUKI LTEO WA 98275015¢
COUNTY(S) : KI NG CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 100310
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
43  STRAW BALE
32.0000 EACH 15. 0000 19. 0000 26.67% 25. 0000 66.67 % 15. 0000 0.00 %
480. 00 608. 00 128 800. 00 320 480. 00 0
44  ESC LEAD
1040. 0000 HR 35. 0000 0. 0000 -100.00% 0. 0000 -100. 00 % 38. 0000 8.57%
36, 400. 00 0. 00 - 36, 400 0. 00 - 36, 400 39, 520. 00 3,120
45  GEOTEXTI LE ENCASED CHECK DAM
15. 0000 EACH 75. 0000 250. 0000 233.33% 200. 0000 166. 67 % 150. 0000 100. 00 %
1, 125. 00 3, 750. 00 2,625 3, 000. 00 1,875 2, 250. 00 1,125
46  STORM DRAI N PROTECTI ON | NSERT
33. 0000 EACH 50. 0000 65. 0000 30.00% 100. 0000 100. 00 % 75. 0000 50. 00 %
1, 650. 00 2, 145. 00 495 3,300. 00 1, 650 2, 475. 00 825
47  STABI LI ZED CONSTRUCTI ON ENTRANCE
10000. 0000 S. F. 1. 6000 1. 4000 -12.50% 1. 7000 6.25% 1. 0000 -37.50%
16, 000. 00 14, 000. 00 -2,000 17, 000. 00 1, 000 10, 000. 00 -6, 000
48  STREET CLEANI NG
62. 0000 HR 60. 0000 100. 0000 66.67% 90. 0000 50. 00 % 90. 0000 50. 00 %
3,720. 00 6, 200. 00 2,480 5, 580. 00 1, 860 5, 580. 00 1, 860
TRAFFI C
49 BEAM GUARDRAI L FLARED TERM NAL
2.0000 EACH 1, 800. 0000 2, 000. 0000 11.11% 1, 775. 0000 -1.39% 2, 000. 0000 11.11%
3, 600. 00 4, 000. 00 400 3, 550. 00 -50 4, 000. 00 400
50 PRECAST CONC. BARRI ER TYPE 2
5639. 0000 L.F. 33. 0000 27.0000 -18.18% 24..8000 -24.85% 24. 0000 -27.27%
186, 087. 00 152, 253. 00 -33,834 139, 847. 20 - 46, 240 135, 336. 00 -50, 751
51  CAST-1 N PLACE CONC. BARRI ER TYPE 4A
484. 0000 L.F. 70. 0000 300. 0000 328.57% 267.0000 281.43% 265. 0000 278.57%
33, 880. 00 145, 200. 00 111, 320 129, 228. 00 95, 348 128, 260. 00 94, 380
52  CAST-|N-PLACE CONC. BARRI ER TRANSI TI ON SECTI ON
100. 0000 L.F. 70. 0000 300. 0000 328.57% 293. 0000 318.57% 400. 0000 471.43%
7, 000. 00 30, 000. 00 23, 000 29, 300. 00 22, 300 40, 000. 00 33, 000
53 TEMPORARY CONC. BARRI ER
3124. 0000 L.F. 15. 0000 10. 0000 -33.33% 12. 0000 -20.00% 12.5000 -16.67%
46, 860. 00 31, 240. 00 - 15, 620 37, 488. 00 -9,372 39, 050. 00 -7,810



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 31/ 2001
* % * B| D CHECK REPORT * * = TI ME: 09: 31
PS&E JOB NO: 00A039 REVI SION NO : 1 BI DS OPENED ON : Jun 20 2001
CONTRACT NO: 006150 REGON NO : 1 AWARDED ON : Jun 25 2001
VERSI ON NO : 2 WORK ORDER# : 0L2928
HAWY CSR 520 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 520 W LDER CONSTRUCTI ON COVPAN) PACI FI C ROAD & BRI DGE CO. KLB CONSTRUCTI ON | NC.
SR 520 BIKE PATH - BELLEVUE TO REDMOND 1525 E MARI NE VI EW DR 5802 CEMETERY RD 3405 - 121ST ST SW
00A039 98223-7781 LYNNWOOD WA 98037- 1549
PROJECT . NH 0520(019), STPE-0520(019), STPUL-0520(019) EVERETT WA 982011927 ARLI NGTON WA 98223339: MUKI LTEO WA 98275015¢
COUNTY(S) : KI NG CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 100310
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
54 TEMPORARY | MPACT ATTENUATOR
2.0000 EACH 7, 500. 0000 4,500. 0000 -40. 00% 5, 000. 0000 -33.33% 5, 000. 0000 -33.33%
15, 000. 00 9, 000. 00 -6, 000 10, 000. 00 -5,000 10, 000. 00 -5, 000
55 REPAIR | MPACT ATTENUATOR
EST. 0.00% 0.00 % 0.00 %
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
56 RESETTI NG | MPACT ATTENUATOR
2.0000 EACH 7, 500. 0000 500. 0000 -93.33% 780. 0000 -89.60% 1, 000. 0000 -86.67%
15, 000. 00 1, 000. 00 - 14, 000 1, 560. 00 -13, 440 2, 000. 00 -13, 000
57 TRUCK MOUNTED | MPACT ATTENUATOR
4. 0000 EACH 7, 500. 0000 2, 500. 0000 -66.67% 0. 0000 -100. 00 % 4, 000. 0000 -46.67%
30, 000. 00 10, 000. 00 - 20, 000 0. 00 - 30, 000 16, 000. 00 -14, 000
58 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
500. 0000 HR 35. 0000 40. 0000 14.29% 0. 0000 -100. 00 % 30. 0000 -14.29%
17, 500. 00 20, 000. 00 2, 500 0. 00 -17, 500 15, 000. 00 -2,500
59 PAINT LI NE
12450. 0000 L.F. 0. 1000 0. 2000 100. 00% 0. 1500 50. 00 % 0. 5000 400. 00 %
1, 245. 00 2, 490. 00 1, 245 1, 867.50 623 6, 225. 00 4,980
60 PLASTI C DRAI NAGE MARKI NG
18. 0000 EACH 15. 0000 30. 0000 100. 00% 25. 0000 66.67 % 25. 0000 66. 67 %
270. 00 540. 00 270 450. 00 180 450. 00 180
61 PERMANENT SI GNI NG
L.S. 74.67% 31.00% 162.01%
5, 725. 00 10, 000. 00 4,275 7, 500. 00 1,775 15, 000. 00 9,275
62 TRAFFI C SAFETY DRUM
36. 0000 EACH 50. 0000 100. 0000 100. 00% 50. 0000 0.00% 50. 0000 0.00 %
1, 800. 00 3, 600. 00 1, 800 1, 800. 00 0 1, 800. 00 0
63 SEQUENTI AL ARROW S| GN
180. 0000 HR 5. 0000 6. 0000 20.00% 5. 0000 0.00% 11. 0000 120. 00 %
900. 00 1, 080. 00 180 900. 00 0 1, 980. 00 1,080
64 PORTABLE CHANGEABLE MESSAGE S| GN
2.0000 EACH 15, 000. 0000 2, 500. 0000 -83.33% 1, 000. 0000 -93.33% 7, 500. 0000 -50.00%
30, 000. 00 5, 000. 00 - 25, 000 2, 000. 00 - 28,000 15, 000. 00 -15, 000
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REVISION NO : 1
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WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

Bl DS OPENED ON :

DATE: 05/31/2001
TI ME: 09: 31

Jun 20 2001

AWARDED ON : Jun 25 2001

VERSI ON NO : 2 WORK ORDER# : 0L2928
HAWY CSR 520 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 520 W LDER CONSTRUCTI ON COVPAN) PACI FI C ROAD & BRI DGE CO. KLB CONSTRUCTI ON | NC.
SR 520 BIKE PATH - BELLEVUE TO REDMOND 1525 E MARI NE VI EW DR 5802 CEMETERY RD 3405 - 121ST ST SW
00A039 98223-7781 LYNNWOOD WA 98037- 1549
PROJECT NH- 0520(019), STPE-0520(019), STPUL-0520(019) EVERETT WA 982011927 ARLI NGTON WA 98223339: MUKI LTEO WA 98275015¢
COUNTY(S) : KI NG CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 100310
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
65 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
180. 0000 HR 5. 0000 12. 0000 140. 00% 5. 0000 0.00% 6. 0000 20. 00 %
900. 00 2, 160. 00 1, 260 900. 00 0 1, 080. 00 180
66 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. -36.56% -58.82% 17.65%
6, 800. 00 4,314.00 -2,486 2, 800. 00 - 4,000 8, 000. 00 1, 200
67 TRAFFI C CONTROL LABOR
4000. 0000 HR 33. 0000 33. 0000 0. 00% 33. 0000 0.00% 34. 0000 3.03%
132, 000. 00 132, 000. 00 0 132, 000. 00 0 136, 000. 00 4,000
68 TRAFFI C CONTROL VEHI CLE
260. 0000 DAY 75. 0000 30. 0000 -60. 00% 0. 0000 -100. 00 % 100. 0000 33.33%
19, 500. 00 7, 800. 00 -11, 700 0. 00 -19, 500 26, 000. 00 6, 500
69 TRAFFI C CONTROL SUPERVI SOR
1040. 0000 HR 50. 0000 34. 0000 -32.00% 0. 0000 -100. 00 % 37.0000 -26.00%
52, 000. 00 35, 360. 00 - 16, 640 0. 00 -52, 000 38, 480. 00 -13,520
70 CONSTRUCTI ON SI GNS CLASS A
18. 0000 S. F. 30. 0000 15. 0000 -50. 00% 20. 0000 -33.33% 40. 0000 33.33%
540. 00 270. 00 -270 360. 00 -180 720. 00 180
OTHER | TEMS
71 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
2828. 0000 C.Y. 15. 0000 10. 0000 -33.33% 10. 0000 -33.33% 9. 0000 -40.00%
42, 420. 00 28, 280. 00 - 14,140 28, 280. 00 - 14, 140 25, 452. 00 -16, 968
72 SHORI NG OR EXTRA EXCAVATI ON CLASS B
7166. 0000 S. F. 1. 0000 1. 5000 50.00% 2.0000 100. 00 % 0. 6700 -33.00%
7,166. 00 10, 749. 00 3, 583 14, 332. 00 7,166 4,801. 22 -2,365
73 GRAVEL BACKFILL FOR DRAI N
262. 0000 C.Y. 20. 0000 32. 0000 60. 00% 30. 0000 50. 00 % 28. 0000 40. 00 %
5, 240. 00 8, 384. 00 3, 144 7, 860. 00 2,620 7,336. 00 2,096
74 WATER
100. 0000 mGAL 25. 0000 35. 0000 40.00% 80. 0000 220. 00 % 20. 0000 -20.00%
2, 500. 00 3, 500. 00 1, 000 8, 000. 00 5,500 2, 000. 00 -500
75  CONTRACTOR SURVEY!I NG
L.S. 30.61% 63.27% 83.67%
24, 500. 00 32, 000. 00 7, 500 40, 000. 00 15, 500 45, 000. 00 20, 500



DOT_RGGBO1

PS&E JOB NO: 00A039
CONTRACT NO: 006150

REVISION NO : 1
REGON NO :1

VERSI ON NO : 2 WORK ORDER# : 0L2928
HWY : SR 520
TITLE : SR 520

SR 520 BI KE PATH - BELLEVUE TO REDMOND

Bl D CHECK REPORT * * *

LOW BI DDER

W LDER CONSTRUCTI ON COVPAN)
1525 E MARI NE VI EW DR

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

DATE: 05/31/2001
TI ME: 09: 31

BI DS OPENED ON : Jun 20 2001

2ND BI DDER

PACI FI C ROAD & BRI DGE CO.
5802 CEMETERY RD
98223-7781

AWARDED ON : Jun 25 2001

3RD BI DDER

KLB CONSTRUCTI ON | NC.
3405 - 121ST ST SW
LYNNWOOD WA 98037- 1549

PROJECT 0?\;:?035920(019)’ STPE- 0520(019), STPUL- 0520( 019) EVERETT WA 982011927 ARLI NGTON WA 98223339: MUKI LTEO WA 98275015¢
COUNTY(S) : KI NG CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 100310
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
76 BOLLARD TYPE 1
9. 0000 EACH 200. 0000 600. 0000 200.00% 600. 0000 200.00% 300. 0000 50. 00 %
1, 800. 00 5, 400. 00 3, 600 5, 400. 00 3, 600 2, 700. 00 900
77 CEMENT CONC. S| DEWALK
20. 0000 S.Y. 60. 0000 65. 0000 8.33% 40. 0000 -33.33% 35. 0000 -41.67%
1, 200. 00 1, 300. 00 100 800. 00 -400 700. 00 -500
78 CHAIN LI NK FENCE TYPE 1
4096. 0000 L.F. 20. 0000 9. 0000 -55.00% 8. 7500 -56.25% 9. 0000 -55.00%
81, 920. 00 36, 864. 00 - 45, 056 35, 840. 00 - 46, 080 36, 864. 00 - 45, 056
79 CHAIN LI NK FENCE TYPE 4
7662. 0000 L.F. 15. 0000 6. 5000 -56.67% 6. 5000 -56.67% 6. 5000 -56.67%
114, 930. 00 49, 803. 00 - 65, 127 49, 803. 00 - 65, 127 49, 803. 00 - 65, 127
80 END, CORNER, AND PULL POST FOR CHAIN LI NK FENCE
35. 0000 EACH 200. 0000 120. 0000 -40.00% 110. 0000 -45.00% 125. 0000 -37.50%
7, 000. 00 4, 200. 00 -2,800 3, 850. 00 -3,150 4, 375. 00 -2,625
81 STRUCTURAL EARTH WALL
4700. 0000 S. F. 30. 0000 21. 0000 -30.00% 21. 0000 -30.00% 21. 0000 -30.00%
141, 000. 00 98, 700. 00 -42, 300 98, 700. 00 -42,300 98, 700. 00 - 42,300
82 ROCK FOR ROCK WALL
161. 0000 TON 50. 0000 80. 0000 60. 00 % 15. 0000 -70.00% 60. 0000 20.00 %
8, 050. 00 12, 880. 00 4,830 2, 415. 00 -5, 635 9, 660. 00 1,610
83 BACKFILL FOR ROCK WALL
72.0000 TON 20. 0000 60. 0000 200.00% 20. 0000 0.00% 17. 0000 -15.00%
1, 440. 00 4,320.00 2,880 1, 440. 00 0 1, 224.00 -216
84 BACKFILL FOR STRUCTURAL EARTH WALL I NCL. HAUL
1400. 0000 C.Y. 20. 0000 32.0000 60. 00 % 30. 0000 50. 00 % 20. 0000 0.00%
28, 000. 00 44, 800. 00 16, 800 42, 000. 00 14, 000 28, 000. 00 0
85 CONNECTI ON TO DRAI NAGE STRUCTURE
6. 0000 EACH 400. 0000 1, 200. 0000 200.00% 400. 0000 0.00% 350. 0000 -12.50%
2, 400. 00 7,200. 00 4,800 2, 400. 00 0 2, 100. 00 -300
86 ADJUST JUNCTI ON BO
3. 0000 EACH 250. 0000 250. 0000 0.00% 1, 600. 0000 540. 00 % 2, 000. 0000 700. 00 %
750. 00 750. 00 0 4,800. 00 4,050 6, 000. 00 5, 250



DOT_RGGBO1

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 05/31/2001

Bl D CHECK REPORT TI ME: 09: 31
PS&E JOB NO: 00A039 REVI SION NO : 1 BI DS OPENED ON : Jun 20 2001
CONTRACT NO: 006150 REGON NO : 1 AWARDED ON : Jun 25 2001
VERSI ON NO : 2 WORK ORDER# : 0L2928
HAWY CSR 520 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 520 W LDER CONSTRUCTI ON COVPAN) PACI FI C ROAD & BRI DGE CO. KLB CONSTRUCTI ON | NC.
SR 520 BIKE PATH - BELLEVUE TO REDMOND 1525 E MARI NE VI EW DR 5802 CEMETERY RD 3405 - 121ST ST SW
00A039 98223-7781 LYNNWOOD WA 98037- 1549
PROJECT NH- 0520(019), STPE-0520(019), STPUL-0520(019) EVERETT WA 982011927 ARLI NGTON WA 98223339: MUKI LTEO WA 98275015¢
COUNTY(S) : KI NG CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 100310
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
87 TRAINI NG
1200. 0000 HR 2.0000 2. 0000 0. 00% 1. 5000 -25.00% 1. 0000 -50.00%
2, 400. 00 2, 400. 00 0 1, 800. 00 -600 1, 200. 00 -1, 200
88 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0.00% 0.00 % 0.00 %
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
89 M NOR CHANGE
CALC 0.00% 0.00% 0.00 %
-1.00 -1.00 -1.00 -1.00
90 SPILL PREVENTI ON PLAN
L.S. -78.75% -75.00% -62.50%
4, 000. 00 850. 00 -3, 150 1, 000. 00 -3,000 1, 500. 00 -2,500
91 CONSTRUCTI ON GEOTEXTI LE
179. 0000 S.Y. 3. 0000 3.0000 0. 00% 5. 0000 66.67 % 3. 0000 0.00 %
537. 00 537. 00 0 895. 00 358 537. 00 0
92 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
2875. 0000 L.F. 4. 0000 5. 0000 25.00% 5. 0000 25.00 % 4. 0000 0.00 %
11, 500. 00 14, 375. 00 2,875 14, 375. 00 2,875 11, 500. 00 0
93 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
946. 0000 S.Y. 3. 0000 1. 5000 -50. 00% 3. 0000 0.00% 2.0000 -33.33%
2, 838.00 1, 419. 00 -1, 419 2,838.00 0 1, 892. 00 -946
94 CONSTRUCTI ON GEOTEXTI LE FOR SO L STABI LI ZATI ON
1197. 0000 S.Y. 3. 0000 2.0000 -33.33% 3. 0000 0.00% 2.0000 -33.33%
3,591. 00 2,394.00 -1,197 3,591. 00 0 2,394.00 -1, 197
95  CONSTRUCTI ON FENCE
2000. 0000 L.F. 3. 0000 2.0000 -33.33% 1. 5000 -50.00% 3. 0000 0.00 %
6, 000. 00 4, 000. 00 -2,000 3, 000. 00 -3,000 6, 000. 00 0
96 ANTI - STRI PPI NG ADDI TI VE
EST. 0.00% 0.00 % 0.00 %
4,500. 00 4,500. 00 4,500. 00 4,500. 00
97  RELOCATE JUNCTI ON BOX
6. 0000 EACH 750. 0000 400. 0000 -46.67% 3, 000. 0000 300. 00 % 6, 000. 0000 700. 00 %
4,500. 00 2, 400. 00 -2,100 18, 000. 00 13, 500 36, 000. 00 31, 500



DOT RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 31/ 2001
B * % * B| D CHECK REPORT * * = TI ME: 09: 31
PS&E JOB NO: 00A039 REVI SION NO : 1 BI DS OPENED ON : Jun 20 2001
CONTRACT NO: 006150 REGON NO : 1 AWARDED ON : Jun 25 2001
VERSI ON NO : 2 WORK ORDER# : 0L2928
W LSRR 520 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 520 W LDER CONSTRUCTI ON COMPANY PACI FI C ROAD & BRI DGE CO. KLB CONSTRUCTI ON | NC.
SR 520 BIKE PATH - BELLEVUE TO REDMOND 1525 E MARI NE VI EW DR 5802 CEMETERY RD 3405 - 121ST ST SW
00A039 98223-7781 LYNNWOOD WA 98037- 1549
PROJECT . NH 0520(019), STPE-0520(019), STPUL-0520(019) EVERETT WA 982011927 ARLI NGTON WA 98223339: MUKI LTEO WA 98275015¢
COUNTY(S) : KI NG CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100263 CONTRACTOR NUMBER : 100310
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
98  ADJUST HAR CABI NET
1. 0000 EACH 600. 0000 750. 0000 25.00% 6, 000. 0000 900. 00 % 10, 000. 0000 1, 566.67 %
600. 00 750. 00 150 6, 000. 00 5, 400 10, 000. 00 9, 400
CONTRACT TOTAL $2, 058, 326. 50 $1, 892, 000. 00 -8.08% $1, 963, 385. 20 -4.61% $1, 979, 385. 22 -3.84%



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 31/ 2001
* % * B| D CHECK REPORT * * = TI ME: 09: 31
PS&E JOB NO: 00A039 REVI SION NO : 1 BI DS OPENED ON : Jun 20 2001
CONTRACT NO: 006150 REGON NO : 1 AWARDED ON : Jun 25 2001
VERSI ON NO : 2 WORK ORDER# : 0L2928
HAWY CSR 520 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 520 TRI - STATE CONSTRUCTI ON, I NC. M D- MOUNTAI N CONTRACTORS, | Nt TAGGART CONSTRUCTI ON, | NC.
SR 520 BIKE PATH - BELLEVUE TO REDMOND 320 - 106TH AVE NE 825 5TH AVE 98033- 6391 20225 BROADWAY AVENUE SOUTH
00A039 98004-5732 PO BOX 2909
PROJECT NH- 0520(019), STPE-0520(019), STPUL-0520(019) BELLEVUE WA 980093686 KI RKLAND WA 980832909 SNOHOM SH WA 982967937
COUNTY(S) : KI NG CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100431
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -14.30% -30.37% 23.19%
186, 700. 00 160, 000. 00 -26, 700 130, 000. 00 -56, 700 230, 000. 00 43, 300
2 CLEARI NG AND GRUBBI NG
4. 4000 ACRE 3, 600. 0000 3, 000. 0000 -16.67% 7, 000. 0000 94. 44 % 4,500. 0000 25.00 %
15, 840. 00 13, 200. 00 -2,640 30, 800. 00 14, 960 19, 800. 00 3,960
3 REMOVI NG DRAI NAGE STRUCTURE
1. 0000 EACH 350. 0000 250. 0000 -28.57% 500. 0000 42.86% 397. 2500 13.50 %
350. 00 250. 00 -100 500. 00 150 397.25 47
4 REMOVI NG CEMENT CONC. SI DEWALK
20. 0000 S.Y. 50. 0000 10. 0000 -80.00% 15. 0000 -70.00% 40. 0000 -20.00%
1, 000. 00 200. 00 -800 300. 00 -700 800. 00 -200
5 REMOVI NG CONC. BARRI ER
2289. 0000 L.F. 15. 0000 4. 0000 -73.33% 8. 0000 -46.67% 7.0000 -53.33%
34, 335. 00 9, 156. 00 -25,179 18, 312. 00 -16, 023 16, 023. 00 -18, 312
6 REMOVI NG GUARDRAI L
1730. 0000 L.F. 5. 0000 4. 0000 -20.00% 4. 0000 -20.00% 3. 7500 -25.00%
8, 650. 00 6, 920. 00 -1,730 6, 920. 00 -1,730 6, 487. 50 -2,163
7  REMOVI NG DRAI NAGE Pl PE
270. 0000 L.F. 15. 0000 7.0000 -53.33% 6. 0000 -60.00% 1. 6500 -89.00%
4, 050. 00 1, 890. 00 -2,160 1, 620. 00 -2,430 445, 50 -3,605
8 REMOVI NG GUARDRAI L ANCHOR
5. 0000 EACH 210. 0000 400. 0000 90. 48% 200. 0000 -4.76% 175. 0000 -16.67%
1, 050. 00 2, 000. 00 950 1, 000. 00 -50 875. 00 -175
9 REMOVI NG CHAI N LI NK FENCE
91. 0000 L.F. 5. 0000 6. 0000 20.00% 6. 0000 20.00 % 3. 0000 -40.00%
455, 00 546. 00 91 546. 00 91 273.00 -182
GRADI NG
10 ROADWAY EXCAVATI ON | NCL. HAUL
1290. 0000 C.Y. 10. 0000 15. 0000 50.00% 26. 0000 160. 00 % 22.0000 120. 00 %
12, 900. 00 19, 350. 00 6, 450 33, 540. 00 20, 640 28, 380. 00 15, 480
11 UNSUI TABLE FOUNDATI ON EXCAVATI ON | NCL. HAUL
160. 0000 C.Y. 15. 0000 14. 0000 -6.67% 24. 0000 60. 00 % 30. 0000 100. 00 %
2, 400. 00 2, 240. 00 -160 3, 840. 00 1, 440 4,800. 00 2, 400



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 31/ 2001
* % * B| D CHECK REPORT * * = TI ME: 09: 31
PS&E JOB NO: 00A039 REVI SION NO : 1 BI DS OPENED ON : Jun 20 2001
CONTRACT NO: 006150 REGON NO : 1 AWARDED ON : Jun 25 2001
VERSI ON NO : 2 WORK ORDER# : 0L2928
HAWY CSR 520 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 520 TRI - STATE CONSTRUCTI ON, I NC. M D- MOUNTAI N CONTRACTORS, | Nt TAGGART CONSTRUCTI ON, | NC.
SR 520 BIKE PATH - BELLEVUE TO REDMOND 320 - 106TH AVE NE 825 5TH AVE 98033- 6391 20225 BROADWAY AVENUE SOUTH
00A039 98004-5732 PO BOX 2909
PROJECT NH- 0520(019), STPE-0520(019), STPUL-0520(019) BELLEVUE WA 980093686 KI RKLAND WA 980832909 SNOHOM SH WA 982967937
COUNTY(S) : KI NG CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100431
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
GRADI NG
12 GRAVEL BORROW | NCL. HAUL
9780. 0000 TON 12. 0000 10. 0000 -16.67% 15. 0000 25.00 % 17. 0000 41.67%
117, 360. 00 97, 800. 00 -19, 560 146, 700. 00 29, 340 166, 260. 00 48, 900
13  EMBANKMENT COMPACTI ON
5280. 0000 C.Y. 2.0000 2.0000 0. 00% 2.0000 0.00% 2.0000 0.00 %
10, 560. 00 10, 560. 00 0 10, 560. 00 0 10, 560. 00 0
DRAI NAGE
14 DI TCH EXCAVATI ON | NCL. HAUL
101. 0000 C.Y. 15. 0000 16. 0000 6.67% 20. 0000 33.33% 30. 0000 100. 00 %
1, 515. 00 1, 616. 00 101 2,020. 00 505 3, 030. 00 1,515
15 CONCRETE | NLET
3. 0000 EACH 1, 200. 0000 500. 0000 -58.33% 900. 0000 -25.00% 750. 0000 -37.50%
3, 600. 00 1, 500. 00 -2,100 2,700. 00 -900 2, 250. 00 -1, 350
16 GRATE | NLET TYPE 1
2.0000 EACH 1, 800. 0000 1, 500. 0000 -16.67% 2, 300. 0000 27.78% 1, 600. 0000 -11.11%
3, 600. 00 3, 000. 00 -600 4, 600. 00 1, 000 3, 200. 00 - 400
17 QUARRY SPALLS
9. 0000 TON 50. 0000 40. 0000 -20.00% 40. 0000 -20.00% 40. 0000 -20.00%
450. 00 360. 00 -90 360. 00 -90 360. 00 -90
18 HAND PLACED RI PRAP
7.0000 C.Y. 80. 0000 50. 0000 -37.50% 60. 0000 -25.00% 150. 0000 87.50%
560. 00 350. 00 -210 420. 00 -140 1, 050. 00 490
19 UNDERDRAIN PIPE 6 IN. DI AM
2288. 0000 L.F. 10. 0000 6. 0000 -40. 00% 7. 0000 -30.00% 13. 0000 30. 00 %
22, 880. 00 13, 728. 00 -9, 152 16, 016. 00 -6, 864 29, 744. 00 6, 864
20 DRAIN PIPE 6 IN. DI AM
63. 0000 L.F. 10. 0000 8. 0000 -20.00% 11. 0000 10. 00 % 13. 0000 30. 00 %
630. 00 504. 00 -126 693. 00 63 819. 00 189
21 TR 2 ST. CULV. PIPE 0.064 IN. TH. 18 IN. DI AM
37.0000 L.F. 30. 0000 100. 0000 233.33% 70. 0000 133.33% 59. 0000 96.67 %
1, 110. 00 3, 700. 00 2,590 2,590. 00 1,480 2,183.00 1,073



DOT_RGGBO1

PS&E JOB NO: 00A039
CONTRACT NO: 006150
VERSI ON NO : 2

HWY : SR 520
TITLE : SR 520

SR 520 BI KE PATH -

REVI SI ON NO :
REGI ON NO
WORK ORDER# :

1

1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

0L2928

BELLEVUE TO REDMOND

* ok *

Bl D CHECK REPORT

4TH Bl DDER

* Kk *

TRI - STATE CONSTRUCTI ON, | NC.

DATE: 05/31/2001
TI ME: 09: 31

Bl DS OPENED ON :
AWARDED ON :

Jun 20 2001
Jun 25 2001

5TH BI DDER
M D- MOUNTAI N CONTRACTORS, | N(

6TH BI DDER

TAGGART CONSTRUCTI ON, | NC.

320 - 106TH AVE NE 825 5TH AVE 98033- 6391 20225 BROADWAY AVENUE SOUTH
00A039 98004-5732 PO BOX 2909
PROJECT NH- 0520(019), STPE- 0520(019), STPUL-0520(019) BELLEVUE WA 980093686 KI RKLAND WA 980832909 SNOHOM SH WA 982967937
COUNTY(S) : KI NG CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100431
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STORM SEVER
22 CATCH BASIN TYPE 1
13. 0000 EACH 1, 200. 0000 900. 0000 -25.00% 950. 0000 -20.83% 850. 0000 -29.17%
15, 600. 00 11, 700. 00 -3,900 12, 350. 00 -3, 250 11, 050. 00 -4, 550
23 CATCH BASIN TYPE 2 48 IN. DI AM
1. 0000 EACH 1, 800. 0000 1, 500. 0000 -16.67% 2, 000. 0000 11.11% 2, 300. 0000 27.78%
1, 800. 00 1, 500. 00 -300 2, 000. 00 200 2, 300. 00 500
24 CATCH BASIN TYPE 2 54 IN. DI AM
1. 0000 EACH 3, 000. 0000 2, 000. 0000 -33.33% 2, 100. 0000 -30.00% 2, 600. 0000 -13.33%
3, 000. 00 2, 000. 00 -1, 000 2,100. 00 -900 2, 600. 00 - 400
25 TESTI NG STORM SEVER Pl PE
1709. 0000 L.F. 1. 5000 1. 0000 -33.33% 2.5000 66.67 % 3. 0000 100. 00 %
2,563. 50 1, 709. 00 - 855 4,272.50 1,709 5,127.00 2,564
26 PLAIN CONC. STORM SEVER PIPE 12 IN. DI AM
1624. 0000 L.F. 25. 0000 22.0000 -12.00% 35. 0000 40. 00 % 23. 0000 -8.00%
40, 600. 00 35, 728. 00 -4,872 56, 840. 00 16, 240 37,352.00 -3,248
27 PLAIN CONC. STORM SEWER PI PE 18 IN. DI AM
48. 0000 L.F. 30. 0000 28. 0000 -6.67% 39. 0000 30. 00 % 28. 0000 -6.67%
1, 440. 00 1, 344. 00 -96 1, 872.00 432 1, 344. 00 -96
STRUCTURE
28 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
350. 0000 C.Y. 20. 0000 14. 0000 -30.00% 20. 0000 0.00% 20. 0000 0.00%
7, 000. 00 4,900. 00 -2,100 7, 000. 00 0 7, 000. 00 0
29 SHORI NG OR EXTRA EXCAVATION CL. A
L.S. -33.33% -83.33% -16.67%
3, 000. 00 2, 000. 00 -1, 000 500. 00 -2,500 2, 500. 00 -500
30 GRAVEL BACKFILL FOR WALL
741.0000 C.Y. 20. 0000 26. 0000 30.00% 30. 0000 50. 00 % 25. 0000 25. 00 %
14, 820. 00 19, 266. 00 4,446 22,230.00 7,410 18, 525. 00 3,705
31 ST. REINF. BAR FOR RETAI NI NG WALL
24000. 0000 LB. 0. 6000 0. 7500 25.00% 1. 0000 66.67 % 1. 3000 116. 67 %
14, 400. 00 18, 000. 00 3, 600 24, 000. 00 9, 600 31, 200. 00 16, 800
32 CONC. CLASS 4000 FOR RETAI NI NG WALL
360. 0000 C.Y. 400. 0000 400. 0000 0.00% 400. 0000 0.00% 700. 0000 75. 00 %
144, 000. 00 144, 000. 00 0 144, 000. 00 0 252, 000. 00 108, 000



DOT_RGGBO1

PS&E JOB NO: 00A039
CONTRACT NO: 006150

REVISION NO : 1
REGON NO :1

VERSI ON NO : 2 WORK ORDER# : 0L2928
HWY : SR 520
TITLE : SR 520

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

SR 520 BI KE PATH - BELLEVUE TO REDMOND

* ok *

Bl D CHECK REPORT

4TH Bl DDER

* Kk *

TRI - STATE CONSTRUCTI ON, | NC.

320 - 106TH AVE NE

DATE: 05/31/2001
TI ME: 09: 31

BI DS OPENED ON : Jun 20 2001

5TH BI DDER

M D- MOUNTAI N CONTRACTORS, | N(
825 5TH AVE 98033-6391

AWARDED ON : Jun 25 2001

6TH BI DDER

TAGGART CONSTRUCTI ON, | NC.
20225 BROADWAY AVENUE SOUTH

00A039 98004-5732 PO BOX 2909
PROJECT NH- 0520(019), STPE- 0520(019), STPUL-0520(019) BELLEVUE WA 980093686 KI RKLAND WA 980832909 SNOHOM SH WA 982967937
COUNTY(S) : KI NG CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100431
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
SURFACI NG
33 CRUSHED SURFACI NG BASE COURSE
660. 0000 TON 20. 0000 22.0000 10. 00% 23. 0000 15. 00 % 23. 0000 15. 00 %
13, 200. 00 14, 520. 00 1, 320 15, 180. 00 1,980 15, 180. 00 1,980
LI QUI D ASPHALT
34 ASPHALT FOR TACK COAIT
4. 6000 TON 400. 0000 500. 0000 25.00% 400. 0000 -0.00% 380. 0000 -5.00%
1, 840. 00 2, 300. 00 460 1, 840. 00 -0 1, 748. 00 -92
ASPHALT TREATED BASE
35 ASPHALT TREATED BASE
2660. 0000 TON 28. 0000 40. 0000 42.86% 45. 0000 60. 71 % 42.5000 51.79%
74, 480. 00 106, 400. 00 31, 920 119, 700. 00 45,220 113, 050. 00 38,570
ASPHALT CONCRETE PAVEMENT
36 ASPHALT CONC. PAVEMENT CL. A PG 58-2:
1650. 0000 TON 31. 5000 45. 0000 42.86% 50. 0000 58.73% 49. 8000 58.10 %
51, 975. 00 74, 250. 00 22,275 82, 500. 00 30, 525 82, 170. 00 30, 195
37 COMPACTI ON PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0.00%
710. 00 710. 00 710. 00 710. 00
EROSI ON CONTROL AND PLANTI NG
38 TOPSO L TYPE B
12. 0000 C.Y. 50. 0000 20. 0000 -60.00% 35. 0000 -30.00% 52. 0000 4.00%
600. 00 240. 00 -360 420. 00 -180 624. 00 24
39 SEEDI NG, FERTILIZING AND MULCHI NG
2.5000 ACRE 1, 000. 0000 1, 100. 0000 10. 00% 1, 200. 0000 20.00 % 1, 450. 0000 45. 00 %
2, 500. 00 2, 750. 00 250 3, 000. 00 500 3, 625. 00 1,125
40 JUTE MATTI NG
1520. 0000 S.Y. 2.0000 1. 7500 -12.50% 1. 5000 -25.00% 1. 5000 -25.00%
3, 040. 00 2, 660. 00 -380 2, 280. 00 -760 2, 280. 00 -760
41 CLEAR PLASTI C COVERI NG
5000. 0000 S.Y. 1. 0000 3. 0000 200.00% 1. 2000 20.00 % 1. 8500 85. 00 %
5, 000. 00 15, 000. 00 10, 000 6, 000. 00 1, 000 9, 250. 00 4,250
42 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00% 0.00% 0.00%
40, 000. 00 40, 000. 00 40, 000. 00 40, 000. 00



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

* Kk *

DATE: 05/31/2001

Bl D CHECK REPORT TI ME: 09: 31
PS&E JOB NO: 00A039 REVI SION NO : 1 BI DS OPENED ON : Jun 20 2001
CONTRACT NO: 006150 REGON NO : 1 AWARDED ON : Jun 25 2001
VERSI ON NO : 2 WORK ORDER# : 0L2928
HAWY CSR 520 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 520 TRI - STATE CONSTRUCTI ON, I NC. M D- MOUNTAI N CONTRACTORS, | Nt TAGGART CONSTRUCTI ON, | NC.
SR 520 BIKE PATH - BELLEVUE TO REDMOND 320 - 106TH AVE NE 825 5TH AVE 98033- 6391 20225 BROADWAY AVENUE SOUTH
00A039 98004-5732 PO BOX 2909
PROJECT NH- 0520(019), STPE-0520(019), STPUL-0520(019) BELLEVUE WA 980093686 KI RKLAND WA 980832909 SNOHOM SH WA 982967937
COUNTY(S) : KI NG CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100431
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
43  STRAW BALE
32.0000 EACH 15. 0000 14. 0000 -6.67% 45. 0000 200. 00 % 25. 0000 66. 67 %
480. 00 448. 00 -32 1, 440. 00 960 800. 00 320
44  ESC LEAD
1040. 0000 HR 35. 0000 45. 0000 28.57% 35. 0000 0.00% 42.0000 20. 00 %
36, 400. 00 46, 800. 00 10, 400 36, 400. 00 0 43, 680. 00 7,280
45  GEOTEXTI LE ENCASED CHECK DAM
15. 0000 EACH 75. 0000 67. 0000 -10.67% 100. 0000 33.33% 70. 0000 -6.67%
1, 125. 00 1, 005. 00 -120 1, 500. 00 375 1, 050. 00 -75
46  STORM DRAI N PROTECTI ON | NSERT
33. 0000 EACH 50. 0000 45. 0000 -10. 00% 100. 0000 100. 00 % 45. 0000 -10.00%
1, 650. 00 1, 485. 00 -165 3,300. 00 1, 650 1, 485. 00 - 165
47  STABI LI ZED CONSTRUCTI ON ENTRANCE
10000. 0000 S. F. 1. 6000 2.0000 25.00% 1. 2000 -25.00% 1. 3500 -15.63%
16, 000. 00 20, 000. 00 4,000 12, 000. 00 - 4,000 13, 500. 00 -2,500
48  STREET CLEANI NG
62. 0000 HR 60. 0000 90. 0000 50.00% 95. 0000 58.33% 90. 0000 50. 00 %
3,720. 00 5, 580. 00 1, 860 5, 890. 00 2,170 5, 580. 00 1, 860
TRAFFI C
49 BEAM GUARDRAI L FLARED TERM NAL
2.0000 EACH 1, 800. 0000 3, 000. 0000 66.67% 2, 000. 0000 11.11% 2, 100. 0000 16. 67 %
3, 600. 00 6, 000. 00 2,400 4,000. 00 400 4, 200. 00 600
50 PRECAST CONC. BARRI ER TYPE 2
5639. 0000 L.F. 33. 0000 26. 0000 -21.21% 27.0000 -18.18% 24.5000 -25.76%
186, 087. 00 146, 614. 00 -39, 473 152, 253. 00 - 33,834 138, 155. 50 - 47,932
51  CAST-1 N PLACE CONC. BARRI ER TYPE 4A
484. 0000 L.F. 70. 0000 350. 0000 400. 00% 350. 0000 400. 00 % 380. 0000 442.86 %
33, 880. 00 169, 400. 00 135, 520 169, 400. 00 135, 520 183, 920. 00 150, 040
52  CAST-|N-PLACE CONC. BARRI ER TRANSI TI ON SECTI ON
100. 0000 L.F. 70. 0000 450. 0000 542. 86 % 600. 0000 757.14% 440. 0000 528.57 %
7, 000. 00 45, 000. 00 38, 000 60, 000. 00 53, 000 44, 000. 00 37, 000
53 TEMPORARY CONC. BARRI ER
3124. 0000 L.F. 15. 0000 12. 0000 -20.00% 13. 5000 -10.00% 13. 7500 -8.33%
46, 860. 00 37, 488. 00 -9,372 42,174.00 -4,686 42,955. 00 -3,905



DOT_RGGBO1

PS&E JOB NO: 00A039
CONTRACT NO: 006150

REVISION NO : 1
REGON NO :1

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

DATE: 05/31/2001
TI ME: 09: 31

BI DS OPENED ON : Jun 20 2001

AWARDED ON : Jun 25 2001

VERSI ON NO : 2 WORK ORDER# : 0L2928
HAWY CSR 520 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 520 TRI - STATE CONSTRUCTI ON, I NC. M D- MOUNTAI N CONTRACTORS, | Nt TAGGART CONSTRUCTI ON, | NC.
SR 520 BIKE PATH - BELLEVUE TO REDMOND 320 - 106TH AVE NE 825 5TH AVE 98033- 6391 20225 BROADWAY AVENUE SOUTH
00A039 98004-5732 PO BOX 2909
PROJECT NH- 0520(019), STPE-0520(019), STPUL-0520(019) BELLEVUE WA 980093686 KI RKLAND WA 980832909 SNOHOM SH WA 982967937
COUNTY(S) : KI NG CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100431
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
54 TEMPORARY | MPACT ATTENUATOR
2.0000 EACH 7, 500. 0000 5, 000. 0000 -33.33% 5, 200. 0000 -30.67% 5, 400. 0000 -28.00%
15, 000. 00 10, 000. 00 -5,000 10, 400. 00 -4, 600 10, 800. 00 - 4,200
55 REPAIR | MPACT ATTENUATOR
EST. 0.00% 0.00 % 0.00 %
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
56 RESETTI NG | MPACT ATTENUATOR
2.0000 EACH 7, 500. 0000 2, 400. 0000 -68.00% 1, 000. 0000 -86.67% 850. 0000 -88.67%
15, 000. 00 4,800. 00 - 10, 200 2, 000. 00 -13, 000 1, 700. 00 -13, 300
57 TRUCK MOUNTED | MPACT ATTENUATOR
4. 0000 EACH 7, 500. 0000 3, 000. 0000 -60. 00% 7, 500. 0000 0.00% 5, 500. 0000 -26.67%
30, 000. 00 12, 000. 00 -18, 000 30, 000. 00 0 22, 000. 00 -8, 000
58 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
500. 0000 HR 35. 0000 42.0000 20.00% 50. 0000 42.86% 15. 0000 -57.14%
17, 500. 00 21, 000. 00 3, 500 25, 000. 00 7,500 7,500. 00 -10, 000
59 PAINT LI NE
12450. 0000 L.F. 0. 1000 0. 1500 50.00% 0. 4500 350. 00 % 0. 2500 150. 00 %
1, 245. 00 1, 867. 50 623 5, 602. 50 4,358 3,112.50 1, 868
60 PLASTI C DRAI NAGE MARKI NG
18. 0000 EACH 15. 0000 25. 0000 66.67% 25. 0000 66.67 % 30. 0000 100. 00 %
270. 00 450. 00 180 450. 00 180 540. 00 270
61 PERMANENT SI GNI NG
L.S. 144.54% 144.54% 105. 68 %
5, 725. 00 14, 000. 00 8, 275 14, 000. 00 8, 275 11, 775. 00 6, 050
62 TRAFFI C SAFETY DRUM
36. 0000 EACH 50. 0000 90. 0000 80.00% 70. 0000 40.00 % 70. 0000 40. 00 %
1, 800. 00 3, 240. 00 1, 440 2,520.00 720 2, 520. 00 720
63 SEQUENTI AL ARROW S| GN
180. 0000 HR 5. 0000 6. 0000 20.00% 6. 0000 20.00 % 9. 0000 80. 00 %
900. 00 1, 080. 00 180 1, 080. 00 180 1, 620. 00 720
64 PORTABLE CHANGEABLE MESSAGE S| GN
2.0000 EACH 15, 000. 0000 3, 000. 0000 -80.00% 8, 000. 0000 -46.67% 13, 500. 0000 -10.00%
30, 000. 00 6, 000. 00 - 24,000 16, 000. 00 - 14, 000 27, 000. 00 - 3,000



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

* Kk *

DATE: 05/31/2001

Bl D CHECK REPORT TI ME: 09: 31
PS&E JOB NO: 00A039 REVI SION NO : 1 BI DS OPENED ON : Jun 20 2001
CONTRACT NO: 006150 REGON NO : 1 AWARDED ON : Jun 25 2001
VERSI ON NO : 2 WORK ORDER# : 0L2928
HAWY CSR 520 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 520 TRI - STATE CONSTRUCTI ON, I NC. M D- MOUNTAI N CONTRACTORS, | Nt TAGGART CONSTRUCTI ON, | NC.
SR 520 BIKE PATH - BELLEVUE TO REDMOND 320 - 106TH AVE NE 825 5TH AVE 98033- 6391 20225 BROADWAY AVENUE SOUTH
00A039 98004-5732 PO BOX 2909
PROJECT NH- 0520(019), STPE-0520(019), STPUL-0520(019) BELLEVUE WA 980093686 KI RKLAND WA 980832909 SNOHOM SH WA 982967937
COUNTY(S) : KI NG CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100431
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
65 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
180. 0000 HR 5. 0000 8. 0000 60. 00% 3. 0000 -40.00% 12. 0000 140. 00 %
900. 00 1, 440. 00 540 540. 00 -360 2,160. 00 1,260
66 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. 194.12% 194.12% -48.53%
6, 800. 00 20, 000. 00 13, 200 20, 000. 00 13, 200 3, 500. 00 - 3,300
67 TRAFFI C CONTROL LABOR
4000. 0000 HR 33. 0000 33. 0000 0. 00% 33. 0000 0.00% 32.0000 -3.03%
132, 000. 00 132, 000. 00 0 132, 000. 00 0 128, 000. 00 - 4,000
68 TRAFFI C CONTROL VEHI CLE
260. 0000 DAY 75. 0000 50. 0000 -33.33% 70. 0000 -6.67% 42.0000 -44.00%
19, 500. 00 13, 000. 00 -6, 500 18, 200. 00 -1, 300 10, 920. 00 - 8,580
69 TRAFFI C CONTROL SUPERVI SOR
1040. 0000 HR 50. 0000 35. 0000 -30.00% 36. 0000 -28.00% 35. 0000 -30.00%
52, 000. 00 36, 400. 00 - 15, 600 37, 440. 00 - 14, 560 36, 400. 00 - 15, 600
70 CONSTRUCTI ON SI GNS CLASS A
18. 0000 S. F. 30. 0000 20. 0000 -33.33% 15. 0000 -50.00% 25. 0000 -16.67%
540. 00 360. 00 -180 270. 00 -270 450. 00 -90
OTHER | TEMS
71 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
2828. 0000 C.Y. 15. 0000 8. 0000 -46.67% 8. 0000 -46.67% 14. 0000 -6.67%
42, 420. 00 22,624.00 -19, 796 22,624.00 -19, 796 39, 592. 00 -2,828
72 SHORI NG OR EXTRA EXCAVATI ON CLASS B
7166. 0000 S. F. 1. 0000 0. 5000 -50. 00% 0. 2500 -75.00% 0. 5000 -50.00%
7,166. 00 3, 583. 00 -3,583 1,791.50 -5,375 3, 583. 00 -3,583
73 GRAVEL BACKFILL FOR DRAI N
262. 0000 C.Y. 20. 0000 30. 0000 50.00% 30. 0000 50. 00 % 40. 0000 100. 00 %
5, 240. 00 7, 860. 00 2,620 7, 860. 00 2,620 10, 480. 00 5,240
74 WATER
100. 0000 mGAL 25. 0000 40. 0000 60. 00% 40. 0000 60. 00 % 45. 0000 80. 00 %
2, 500. 00 4, 000. 00 1, 500 4,000. 00 1, 500 4,500. 00 2,000
75  CONTRACTOR SURVEY!I NG
L.S. 144.90% 104. 08 % 124. 49 %
24, 500. 00 60, 000. 00 35, 500 50, 000. 00 25, 500 55, 000. 00 30, 500



DOT_RGGBO1

PS&E JOB NO: 00A039
CONTRACT NO: 006150

REVISION NO : 1
REGON NO :1

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

DATE: 05/31/2001
TI ME: 09: 31

BI DS OPENED ON : Jun 20 2001

AWARDED ON : Jun 25 2001

VERSI ON NO : 2 WORK ORDER# : 0L2928
HAWY CSR 520 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 520 TRI - STATE CONSTRUCTI ON, I NC. M D- MOUNTAI N CONTRACTORS, | Nt TAGGART CONSTRUCTI ON, | NC.
SR 520 BIKE PATH - BELLEVUE TO REDMOND 320 - 106TH AVE NE 825 5TH AVE 98033- 6391 20225 BROADWAY AVENUE SOUTH
00A039 98004-5732 PO BOX 2909
PROJECT NH- 0520(019), STPE-0520(019), STPUL-0520(019) BELLEVUE WA 980093686 KI RKLAND WA 980832909 SNOHOM SH WA 982967937
COUNTY(S) : KI NG CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100431
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
76 BOLLARD TYPE 1
9. 0000 EACH 200. 0000 700. 0000 250. 00% 650. 0000 225.00 % 650. 0000 225.00%
1, 800. 00 6, 300. 00 4,500 5, 850. 00 4,050 5, 850. 00 4,050
77 CEMENT CONC. S| DEWALK
20. 0000 S.Y. 60. 0000 50. 0000 -16.67% 35. 0000 -41.67% 56. 0000 -6.67%
1, 200. 00 1, 000. 00 -200 700. 00 -500 1, 120. 00 -80
78 CHAIN LI NK FENCE TYPE 1
4096. 0000 L.F. 20. 0000 9. 0000 -55.00% 11. 0000 -45.00% 12. 0000 -40.00%
81, 920. 00 36, 864. 00 - 45, 056 45, 056. 00 - 36, 864 49, 152. 00 -32,768
79 CHAIN LI NK FENCE TYPE 4
7662. 0000 L.F. 15. 0000 7.0000 -53.33% 9. 0000 -40.00% 8. 0000 -46.67%
114, 930. 00 53, 634. 00 -61, 296 68, 958. 00 - 45,972 61, 296. 00 -53,634
80 END, CORNER, AND PULL POST FOR CHAIN LI NK FENCE
35. 0000 EACH 200. 0000 120. 0000 -40. 00% 141. 0000 -29.50% 165. 0000 -17.50%
7, 000. 00 4, 200. 00 -2,800 4,935. 00 -2,065 5, 775. 00 -1, 225
81 STRUCTURAL EARTH WALL
4700. 0000 S. F. 30. 0000 25. 0000 -16.67% 25. 0000 -16.67% 21. 0000 -30.00%
141, 000. 00 117, 500. 00 - 23,500 117, 500. 00 - 23,500 98, 700. 00 - 42,300
82 ROCK FOR ROCK WALL
161. 0000 TON 50. 0000 50. 0000 0. 00% 60. 0000 20.00 % 50. 0000 0.00 %
8, 050. 00 8, 050. 00 0 9, 660. 00 1,610 8, 050. 00 0
83 BACKFILL FOR ROCK WALL
72.0000 TON 20. 0000 20. 0000 0. 00% 18. 0000 -10.00% 48. 0000 140. 00 %
1, 440. 00 1, 440. 00 0 1, 296. 00 -144 3, 456. 00 2,016
84 BACKFILL FOR STRUCTURAL EARTH WALL I NCL. HAUL
1400. 0000 C.Y. 20. 0000 35. 0000 75.00% 29. 0000 45. 00 % 18. 0000 -10.00%
28, 000. 00 49, 000. 00 21, 000 40, 600. 00 12, 600 25, 200. 00 - 2,800
85 CONNECTI ON TO DRAI NAGE STRUCTURE
6. 0000 EACH 400. 0000 250. 0000 -37.50% 380. 0000 -5.00% 295. 0000 -26.25%
2, 400. 00 1, 500. 00 -900 2,280.00 -120 1, 770. 00 -630
86 ADJUST JUNCTI ON BO
3. 0000 EACH 250. 0000 150. 0000 -40. 00% 1, 500. 0000 500. 00 % 295. 0000 18. 00 %
750. 00 450. 00 -300 4,500. 00 3, 750 885. 00 135



DOT_RGGBO1

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 05/31/2001

Bl D CHECK REPORT TI ME: 09: 31
PS&E JOB NO: 00A039 REVI SION NO : 1 BI DS OPENED ON : Jun 20 2001
CONTRACT NO: 006150 REGON NO : 1 AWARDED ON : Jun 25 2001
VERSI ON NO : 2 WORK ORDER# : 0L2928
HAWY CSR 520 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 520 TRI - STATE CONSTRUCTI ON, I NC. M D- MOUNTAI N CONTRACTORS, | Nt TAGGART CONSTRUCTI ON, | NC.
SR 520 BIKE PATH - BELLEVUE TO REDMOND 320 - 106TH AVE NE 825 5TH AVE 98033- 6391 20225 BROADWAY AVENUE SOUTH
00A039 98004-5732 PO BOX 2909
PROJECT NH- 0520(019), STPE-0520(019), STPUL-0520(019) BELLEVUE WA 980093686 KI RKLAND WA 980832909 SNOHOM SH WA 982967937
COUNTY(S) : KI NG CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100431
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
87 TRAINI NG
1200. 0000 HR 2.0000 1. 0000 -50. 00% 2.0000 0.00% 3. 0000 50. 00 %
2, 400. 00 1, 200. 00 -1, 200 2, 400. 00 0 3, 600. 00 1, 200
88 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0.00% 0.00 % 0.00 %
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
89 M NOR CHANGE
CALC 0.00% 0.00% 0.00 %
-1.00 -1.00 -1.00 -1.00
90 SPILL PREVENTI ON PLAN
L.S. 0.00% -80.00% -62.50%
4, 000. 00 4, 000. 00 0 800. 00 -3,200 1, 500. 00 -2,500
91 CONSTRUCTI ON GEOTEXTI LE
179. 0000 S.Y. 3. 0000 5. 0000 66.67% 4. 0000 33.33% 2. 2500 -25.00%
537. 00 895. 00 358 716. 00 179 402.75 -134
92 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
2875. 0000 L.F. 4. 0000 3. 5000 -12.50% 5. 0000 25.00 % 4. 0000 0.00 %
11, 500. 00 10, 062. 50 -1, 438 14, 375. 00 2,875 11, 500. 00 0
93 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
946. 0000 S.Y. 3. 0000 3. 0000 0. 00% 2.0000 -33.33% 2. 7500 -8.33%
2, 838.00 2, 838. 00 0 1, 892. 00 -946 2,601. 50 - 237
94 CONSTRUCTI ON GEOTEXTI LE FOR SO L STABI LI ZATI ON
1197. 0000 S.Y. 3. 0000 2.0000 -33.33% 2.0000 -33.33% 2.5000 -16.67%
3,591. 00 2,394.00 -1,197 2,394.00 -1,197 2,992. 50 -599
95  CONSTRUCTI ON FENCE
2000. 0000 L.F. 3. 0000 3. 0000 0. 00% 3. 0000 0.00% 1. 0000 -66.67%
6, 000. 00 6, 000. 00 0 6, 000. 00 0 2, 000. 00 - 4,000
96 ANTI - STRI PPI NG ADDI TI VE
EST. 0.00% 0.00 % 0.00 %
4,500. 00 4,500. 00 4,500. 00 4,500. 00
97  RELOCATE JUNCTI ON BOX
6. 0000 EACH 750. 0000 2, 000. 0000 166. 67 % 1, 800. 0000 140. 00 % 600. 0000 -20.00%
4,500. 00 12, 000. 00 7, 500 10, 800. 00 6, 300 3, 600. 00 -900



DOT_RGGBO1

PS&E JOB NO: 00A039 REVI SI ON NO :

CONTRACT NO: 006150 REG ON NO

VERSI ON NO : 2 WORK ORDERY# :

HWY : SR 520

TITLE : SR 520
SR 520 BI KE PATH - BELLEVUE TO REDMOND
00A039

PRQJECT :© NH0520(019), STPE-0520(019),

COUNTY(S) : KING

TRI - STATE CONSTRUCTI ON,
106TH AVE NE

WA 980093686
CONTRACTOR NUMBER :

STPUL- 0520( 019)

ENGR S. EST.
PRI CE PER UNI T/
TOTAL AMOUNT

PRI CE PER UNI T/
TOTAL AMOUNT

NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

Bl DS OPENED ON :
AWARDED ON :

------- 5TH BIDDER - ------

M D- MOUNTAI N CONTRACTORS, | N(
825 5TH AVE 98033-6391

PO BOX 2909

KI RKLAND WA 980832909
CONTRACTOR NUMBER : 100390

PRI CE PER UNI T/ % DI FF. /
TOTAL AMOUNT AMT. DI FF.

| TEM | TEM DESCRI PTI ON UNI T
NO. EST. QUANTI TY MEAS
OTHER | TEMS
98 ADJUST HAR CABI NET
1. 0000 EACH

CONTRACT TOTAL

$2, 058, 326. 50 $2, 040, 698. 00

1, 800. 0000 200. 00%
1, 800. 00 1, 200
$2, 209, 977. 50 7.37%

DATE: 05/31/2001

Jun 20 2001
Jun 25 2001

TAGGART CONSTRUCTI ON,
20225 BROADWAY AVENUE SOUTH

WA 982967937
CONTRACTOR NUMBER :

PRI CE PER UNI T/
TOTAL AMOUNT

$2, 335, 000. 00



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 05/31/2001

* * % BI D CHECK REPORT * * * TI ME: 09: 31
PS&E JOB NO: 00A039 REVI SION NO : 1 BI DS OPENED ON : Jun 20 2001
CONTRACT NO: 006150 REGION NO : 1 AWARDED ON : Jun 25 2001
VERSI ON NO : 2 WORK ORDER# : 0L2928
W LSRR 520 e 7TH BIDDER -------
TITLE : SR 520 KI EW T PACI FI C CO.
SR 520 Bl KE PATH - BELLEVUE TO REDMOND 4904 LAKE WASHI NGTON BLVD NE
00A039
PROJECT © NH-0520(019), STPE-0520(019), STPUL-0520(019) RENTON WA 980561057
COUNTY(S) : KI NG CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI O\
L.S. 43.01%
186, 700. 00 267, 000. 00 80, 300
2 CLEARI NG AND GRUBBI NG
4. 4000 ACRE 3, 600. 0000 4,500. 0000 25.00%
15, 840. 00 19, 800. 00 3,960
3 REMOVI NG DRAI NAGE STRUCTURE
1. 0000 EACH 350. 0000 930. 0000 165.71%
350. 00 930. 00 580
4 REMOVI NG CEMENT CONC. S| DEWALK
20. 0000 S. Y. 50. 0000 29. 0000 -42.00%
1, 000. 00 580. 00 -420
5 REMOVI NG CONC. BARRI ER
2289. 0000 L. F. 15. 0000 6. 0000 -60.00%
34, 335. 00 13, 734. 00 - 20, 601
6 REMOVI NG GUARDRAI L
1730. 0000 L. F. 5.0000 3.1000 -38.00%
8, 650. 00 5, 363. 00 -3, 287
7  REMOVI NG DRAI NAGE PI PE
270. 0000 L. F. 15. 0000 40. 0000 166.67%
4, 050. 00 10, 800. 00 6, 750
8 REMOVI NG GUARDRAI L ANCHOR
5.0000 EACH 210. 0000 160. 0000 -23.81%
1, 050. 00 800. 00 -250
9 REMOVI NG CHAI N LI NK FENCE
91. 0000 L. F. 5.0000 6. 0000 20.00%
455. 00 546. 00 91
GRADI NG
10 ROADWAY EXCAVATI ON I NCL. HAUL
1290. 0000 C.Y. 10. 0000 70. 0000 600. 00%
12, 900. 00 90, 300. 00 77, 400
11 UNSUI TABLE FOUNDATI ON EXCAVATI ON I NCL. HAUL
160. 0000 C.Y. 15. 0000 100. 0000 566. 67 %
2, 400. 00 16, 000. 00 13, 600



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D CHECK REPORT * * *

DATE: 05/31/2001
TI ME: 09: 31

PS&E JOB NO: 00A039 REVI SION NO : 1 BI DS OPENED ON : Jun 20 2001
CONTRACT NO: 006150 REGION NO : 1 AWARDED ON : Jun 25 2001
VERSI ON NO : 2 WORK ORDER# : 0L2928
W LSRR 520 e 7TH BIDDER -------
TITLE : SR 520 KI EW T PACI FI C CO.
SR 520 Bl KE PATH - BELLEVUE TO REDMOND 4904 LAKE WASHI NGTON BLVD NE
00A039
PROJECT © NH-0520(019), STPE-0520(019), STPUL-0520(019) RENTON WA 980561057
COUNTY(S) : KI NG CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
GRADI NG
12 GRAVEL BORROW I NCL. HAUL
9780. 0000 TON 12. 0000 9. 0000 -25.00%
117, 360. 00 88, 020. 00 - 29, 340
13 EMBANKNMENT COMPACTI ON
5280. 0000 C.Y. 2. 0000 6. 0000 200. 00%
10, 560. 00 31, 680. 00 21,120
DRAI NAGE
14 DI TCH EXCAVATI ON | NCL. HAUL
101. 0000 C.Y. 15. 0000 30. 0000 100. 00%
1, 515. 00 3, 030. 00 1,515
15 CONCRETE | NLET
3.0000 EACH 1, 200. 0000 1, 330. 0000 10.83%
3, 600. 00 3,990. 00 390
16 GRATE | NLET TYPE 1
2. 0000 EACH 1, 800. 0000 2, 130. 0000 18.33%
3, 600. 00 4,260. 00 660
17 QUARRY SPALLS
9. 0000 TON 50. 0000 75. 0000 50. 00%
450. 00 675. 00 225
18 HAND PLACED RI PRAP
7.0000 C.Y. 80. 0000 160. 0000 100. 00%
560. 00 1, 120. 00 560
19 UNDERDRAIN PIPE 6 IN. DI AM
2288. 0000 L. F. 10. 0000 5.0000 -50.00%
22, 880. 00 11, 440. 00 -11, 440
20 DRAIN PIPE 6 IN. DI AM
63. 0000 L. F. 10. 0000 5.0000 -50.00%
630. 00 315. 00 -315
21 TR 2 ST. CULV. PIPE 0.064 IN. TH. 18 IN. DI AM
37. 0000 L. F. 30. 0000 50. 0000 66.67%
1, 110. 00 1, 850. 00 740



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 31/ 2001

* * % BI D CHECK REPORT * * * TI ME: 09: 31
PS&E JOB NO: 00A039 REVI SION NO : 1 BI DS OPENED ON : Jun 20 2001
CONTRACT NO: 006150 REGION NO : 1 AWARDED ON : Jun 25 2001
VERSI ON NO : 2 WORK ORDER# : 0L2928
W LSRR 520 e 7TH BIDDER -------
TITLE : SR 520 KI EW T PACI FI C CO.
SR 520 Bl KE PATH - BELLEVUE TO REDMOND 4904 LAKE WASHI NGTON BLVD NE
00A039
PROJECT © NH-0520(019), STPE-0520(019), STPUL-0520(019) RENTON WA 980561057
COUNTY(S) : KI NG CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
STORM SEVER
22 CATCH BASIN TYPE 1
13. 0000 EACH 1, 200. 0000 1, 775. 0000 47.92%
15, 600. 00 23, 075. 00 7, 475
23 CATCH BASIN TYPE 2 48 IN. DI AM
1. 0000 EACH 1, 800. 0000 2, 500. 0000 38.89%
1, 800. 00 2, 500. 00 700
24 CATCH BASIN TYPE 2 54 IN. DI AM
1. 0000 EACH 3, 000. 0000 2, 685. 0000 -10.50%
3, 000. 00 2, 685. 00 -315
25 TESTI NG STORM SEWER Pl PE
1709. 0000 L. F. 1. 5000 6. 0000 300. 00%
2,563.50 10, 254. 00 7,691
26 PLAIN CONC. STORM SEVER Pl PE 12 IN. DI AM
1624. 0000 L. F. 25. 0000 25. 0000 0.00%
40, 600. 00 40, 600. 00 0
27 PLAIN CONC. STORM SEVER Pl PE 18 IN. DI AM
48. 0000 L. F. 30. 0000 29. 0000 -3.33%
1, 440. 00 1, 392. 00 -48
STRUCTURE
28 STRUCTURE EXCAVATI ON CLASS A I NCL. HAUL
350. 0000 C.Y. 20. 0000 65. 0000 225.00%
7, 000. 00 22, 750. 00 15, 750
29 SHORI NG OR EXTRA EXCAVATION CL. A
L.S. 400. 00%
3, 000. 00 15, 000. 00 12, 000
30 GRAVEL BACKFILL FOR WALL
741. 0000 C.Y. 20. 0000 50. 0000 150. 00%
14, 820. 00 37, 050. 00 22,230
31 ST. REINF. BAR FOR RETAI NI NG WALL
24000. 0000 LB. 0. 6000 0. 9000 50. 00%
14, 400. 00 21, 600. 00 7,200

32 CONC. CLASS 4000 FOR RETAI NI NG WALL
360. 0000 CY. 400. 0000 600. 0000 50. 00%
144, 000. 00 216, 000. 00 72,000



DOT_RGGBO1

PS&E JOB NO: 00A039
CONTRACT NO: 006150
VERSI ON NO : 2

REVISION NO : 1
REGON NO :1

WORK ORDER# : 0L2928

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * * Bl D CHECK REPORT * * *

------- 7TH BIDDER - ------

DATE: 05/31/2001
TI ME: 09: 31

Bl DS OPENED ON :
AWARDED ON :

Jun 20 2001
Jun 25 2001

HWY : SR 520
TITLE : SR 520 KI EW T PACI FI C CO.
SR 520 Bl KE PATH - BELLEVUE TO REDMOND 4904 LAKE WASHI NGTON BLVD NE
00A039
PROJECT © NH-0520(019), STPE-0520(019), STPUL-0520(019) RENTON WA 980561057
COUNTY(S) : KI NG CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
SURFACI NG
33 CRUSHED SURFACI NG BASE COURSE
660. 0000 TON 20. 0000 21. 0000 5.00%
13, 200. 00 13, 860. 00 660
LI QUI D ASPHALT
34 ASPHALT FOR TACK COAI
4. 6000 TON 400. 0000 450. 0000 12.50%
1, 840. 00 2,070. 00 230
ASPHALT TREATED BASE
35 ASPHALT TREATED BASE
2660. 0000 TON 28. 0000 37. 0000 32.14%
74, 480. 00 98, 420. 00 23, 940
ASPHALT CONCRETE PAVEMENI
36 ASPHALT CONC. PAVEMENT CL. A PG 58-2:
1650. 0000 TON 31. 5000 45. 0000 42.86%
51, 975. 00 74, 250. 00 22,275
37 COVPACTI ON PRI CE ADJUSTMENT
CALC 0.00%
710. 00 710. 00
EROSI ON CONTROL AND PLANTI NG
38 TOPSO L TYPE B
12. 0000 C.Y. 50. 0000 25. 0000 -50.00%
600. 00 300. 00 -300
39 SEEDI NG, FERTILIZING AND MULCHI NG
2. 5000 ACRE 1, 000. 0000 1, 000. 0000 0.00%
2, 500. 00 2, 500. 00 0
40 JUTE MATTI NG
1520. 0000 S. Y. 2. 0000 1. 5000 -25.00%
3, 040. 00 2,280.00 -760
41 CLEAR PLASTI C COVERI NG
5000. 0000 S. Y. 1. 0000 4.0000 300. 00%
5, 000. 00 20, 000. 00 15, 000
42 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0.00%
40, 000. 00 40, 000. 00



DOT_RGGBO1

PS&E JOB NO: 00A039
CONTRACT NO: 006150
VERSI ON NO : 2

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L2928

* ok *

------- 7TH Bl DDER

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

* Kk *

DATE: 05/31/2001
TI ME: 09: 31

Bl DS OPENED ON :
AWARDED ON :

Jun 20 2001
Jun 25 2001

HWY : SR 520
TITLE : SR 520 KI EW T PACI FI C CO.
SR 520 Bl KE PATH - BELLEVUE TO REDMOND 4904 LAKE WASHI NGTON BLVD NE
00A039
PROJECT © NH-0520(019), STPE-0520(019), STPUL-0520(019) RENTON WA 980561057
COUNTY(S) : KI NG CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
43  STRAW BALE
32. 0000 EACH 15. 0000 50. 0000 233.33%
480. 00 1, 600. 00 1,120
44  ESC LEAD
1040. 0000 HR 35. 0000 10. 0000 -71.43%
36, 400. 00 10, 400. 00 - 26, 000
45  GEOTEXTI LE ENCASED CHECK DAM
15. 0000 EACH 75. 0000 150. 0000 100. 00%
1, 125. 00 2, 250. 00 1,125
46  STORM DRAI N PROTECTI ON | NSERT
33. 0000 EACH 50. 0000 180. 0000 260. 00%
1, 650. 00 5, 940. 00 4,290
47  STABI LI ZED CONSTRUCTI ON ENTRANCE
10000. 0000 S. F. 1. 6000 2. 0000 25.00%
16, 000. 00 20, 000. 00 4,000
48  STREET CLEANI NG
62. 0000 HR 60. 0000 85. 0000 41.67%
3, 720. 00 5,270. 00 1, 550
TRAFFI C
49 BEAM GUARDRAI L FLARED TERM NAL
2. 0000 EACH 1, 800. 0000 1, 775. 0000 -1.39%
3, 600. 00 3, 550. 00 -50
50 PRECAST CONC. BARRI ER TYPE 2
5639. 0000 L. F. 33. 0000 28. 0000 -15.15%
186, 087. 00 157, 892. 00 -28,195
51  CAST-IN-PLACE CONC. BARRI ER TYPE 4A
484. 0000 L. F. 70. 0000 500. 0000 614.29%
33, 880. 00 242, 000. 00 208, 120
52  CAST-I N-PLACE CONC. BARRI ER TRANSI TI ON SECTI ON
100. 0000 L. F. 70. 0000 500. 0000 614.29%
7, 000. 00 50, 000. 00 43, 000
53 TEMPORARY CONC. BARRI ER
3124. 0000 L. F. 15. 0000 12. 0000 -20.00%
46, 860. 00 37, 488. 00 -9,372



DOT_RGGBO1

* ok *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 05/31/2001

Bl D CHECK REPORT * * * TI ME: 09: 31
PS&E JOB NO: 00A039 REVI SION NO : 1 BI DS OPENED ON : Jun 20 2001
CONTRACT NO: 006150 REGION NO : 1 AWARDED ON : Jun 25 2001
VERSI ON NO : 2 WORK ORDER# : 0L2928
W LSRR 520 e 7TH BIDDER -------
TITLE : SR 520 KI EW T PACI FI C CO.
SR 520 Bl KE PATH - BELLEVUE TO REDMOND 4904 LAKE WASHI NGTON BLVD NE
00A039
PROJECT © NH-0520(019), STPE-0520(019), STPUL-0520(019) RENTON WA 980561057
COUNTY(S) : KI NG CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
TRAFFI C
54 TEMPORARY | MPACT ATTENUATOR
2. 0000 EACH 7, 500. 0000 5, 000. 0000 -33.33%
15, 000. 00 10, 000. 00 - 5,000
55 REPAIR | MPACT ATTENUATOR
EST. 0.00%
5, 000. 00 5, 000. 00
56 RESETTI NG | MPACT ATTENUATOR
2. 0000 EACH 7, 500. 0000 1, 000. 0000 -86.67%
15, 000. 00 2, 000. 00 -13, 000
57 TRUCK MOUNTED | MPACT ATTENUATOR
4.0000 EACH 7, 500. 0000 4, 000. 0000 -46.67%
30, 000. 00 16, 000. 00 - 14, 000
58 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
500. 0000 HR 35. 0000 45. 0000 28.57%
17, 500. 00 22,500. 00 5, 000
59 PAINT LINE
12450. 0000 L. F. 0. 1000 0. 2000 100. 00%
1, 245. 00 2, 490. 00 1, 245
60 PLASTI C DRAI NAGE MARKI NG
18. 0000 EACH 15. 0000 25. 0000 66.67%
270. 00 450. 00 180
61 PERMANENT SI GNI NG
L.S. 162.01%
5, 725. 00 15, 000. 00 9,275
62 TRAFFI C SAFETY DRUM
36. 0000 EACH 50. 0000 70. 0000 40.00%
1, 800. 00 2,520.00 720
63 SEQUENTI AL ARROW S| GN
180. 0000 HR 5.0000 5.0000 0.00%
900. 00 900. 00 0
64 PORTABLE CHANGEABLE MESSAGE SI GN
2. 0000 EACH 15, 000. 0000 5, 000. 0000 -66.67%
30, 000. 00 10, 000. 00 - 20, 000



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 31/ 2001

* % * B| D CHECK REPORT * * = TI ME: 09: 31
PS&E JOB NO: 00A039 REVI SION NO : 1 BI DS OPENED ON : Jun 20 2001
CONTRACT NO: 006150 REGON NO : 1 AWARDED ON : Jun 25 2001
VERSI ON NO : 2 WORK ORDER# : 0L2928

HWY SR 520 T /TH BIDDER  -------

TITLE : SR 520 KI EW T PACI FI C CO.

SR 520 BI KE PATH - BELLEVUE TO REDMOND 4904 LAKE WASHI NGTON BLVD NE

00A039
PROJECT © NH-0520(019), STPE-0520(019), STPUL-0520(019) RENTON WA 980561057
COUNTY(S) : KI NG CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
TRAFFI C
65 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
180. 0000 HR 5.0000 10. 0000 100. 00%
900. 00 1, 800. 00 900
66 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. 50.74%
6, 800. 00 10, 250. 00 3, 450
67 TRAFFI C CONTROL LABOR
4000. 0000 HR 33. 0000 36. 0000 9.09%
132, 000. 00 144, 000. 00 12, 000
68 TRAFFI C CONTROL VEHI CLE
260. 0000 DAY 75. 0000 80. 0000 6.67%
19, 500. 00 20, 800. 00 1, 300
69 TRAFFI C CONTROL SUPERVI SOR
1040. 0000 HR 50. 0000 37. 0000 -26.00%
52, 000. 00 38, 480. 00 -13,520
70 CONSTRUCTI ON SI GNS CLASS A
18. 0000 S. F. 30. 0000 15. 0000 -50.00%
540. 00 270. 00 -270
OTHER | TEMS
71 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
2828. 0000 C.Y. 15. 0000 32. 0000 113.33%
42, 420. 00 90, 496. 00 48, 076
72 SHORI NG OR EXTRA EXCAVATI ON CLASS B
7166. 0000 S. F. 1. 0000 4.0000 300. 00%
7,166. 00 28, 664. 00 21, 498
73 GRAVEL BACKFILL FOR DRAIN
262. 0000 C.Y. 20. 0000 50. 0000 150. 00%
5, 240. 00 13, 100. 00 7, 860
74 WATER
100. 0000 mMGAL 25. 0000 63. 0000 152.00%
2, 500. 00 6, 300. 00 3, 800
75  CONTRACTOR SURVEYI NG
L.S. 104. 08%

24,500. 00 50, 000. 00 25,500



DOT_RGGBO1

PS&E JOB NO: 00A039
CONTRACT NO: 006150
VERSI ON NO : 2

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L2928

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D CHECK REPORT * * *

------- 7TH BIDDER - ------

DATE: 05/31/2001

TI ME: 09: 31

Bl DS OPENED ON :
AWARDED ON :

Jun 20 2001
Jun 25 2001

HWY : SR 520
TITLE : SR 520 KI EW T PACI FI C CO.
SR 520 Bl KE PATH - BELLEVUE TO REDMOND 4904 LAKE WASHI NGTON BLVD NE
00A039
PROJECT © NH-0520(019), STPE-0520(019), STPUL-0520(019) RENTON WA 980561057
COUNTY(S) : KI NG CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
76 BOLLARD TYPE 1
9. 0000 EACH 200. 0000 200. 0000 0.00%
1, 800. 00 1, 800. 00 0
77 CEMENT CONC. SI DEWALK
20. 0000 S. Y. 60. 0000 33. 0000 -45.00%
1, 200. 00 660. 00 -540
78 CHAIN LI NK FENCE TYPE 1
4096. 0000 L. F. 20. 0000 9. 0000 -55.00%
81, 920. 00 36, 864. 00 - 45, 056
79 CHAIN LI NK FENCE TYPE 4
7662. 0000 L. F. 15. 0000 6. 5000 -56.67%
114, 930. 00 49, 803. 00 -65, 127
80 END, CORNER, AND PULL POST FOR CHAI N LI NK FENCE
35. 0000 EACH 200. 0000 110. 0000 -45.00%
7, 000. 00 3, 850. 00 -3,150
81 STRUCTURAL EARTH WALL
4700. 0000 S. F. 30. 0000 27.0000 -10.00%
141, 000. 00 126, 900. 00 -14, 100
82 ROCK FOR ROCK WALL
161. 0000 TON 50. 0000 400. 0000 700. 00%
8, 050. 00 64, 400. 00 56, 350
83 BACKFILL FOR ROCK WALL
72. 0000 TON 20. 0000 20. 0000 0.00%
1, 440. 00 1, 440. 00 0
84 BACKFILL FOR STRUCTURAL EARTH WALL I NCL. HAUL
1400. 0000 C.Y. 20. 0000 40. 0000 100. 00%
28, 000. 00 56, 000. 00 28, 000
85 CONNECTI ON TO DRAI NAGE STRUCTURE
6. 0000 EACH 400. 0000 1, 000. 0000 150. 00%
2, 400. 00 6, 000. 00 3, 600
86 ADJUST JUNCTI ON BO»
3.0000 EACH 250. 0000 1, 500. 0000 500. 00%
750. 00 4,500. 00 3, 750



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 31/ 2001

* * % BI D CHECK REPORT * * * TI ME: 09: 31
PS&E JOB NO: 00A039 REVI SION NO : 1 BI DS OPENED ON : Jun 20 2001
CONTRACT NO: 006150 REGION NO : 1 AWARDED ON : Jun 25 2001
VERSI ON NO : 2 WORK ORDER# : 0L2928
W LSRR 520 e 7TH BIDDER -------
TITLE : SR 520 KI EW T PACI FI C CO.
SR 520 Bl KE PATH - BELLEVUE TO REDMOND 4904 LAKE WASHI NGTON BLVD NE
00A039
PROJECT © NH-0520(019), STPE-0520(019), STPUL-0520(019) RENTON WA 980561057
COUNTY(S) : KI NG CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
87 TRAI NI NG
1200. 0000 HR 2. 0000 2. 0000 0.00%
2, 400. 00 2, 400. 00 0
88 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0.00%
5, 000. 00 5, 000. 00
89 M NOR CHANGE
CALC 0.00%
-1.00 -1.00
90 SPILL PREVENTI ON PLAN
L.S. 25.00%
4,000. 00 5, 000. 00 1, 000
91 CONSTRUCTI ON GEOTEXTI LE
179. 0000 S. Y. 3.0000 6. 0000 100. 00%
537. 00 1,074.00 537
92 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
2875. 0000 L. F. 4.0000 6. 0000 50. 00%
11, 500. 00 17, 250. 00 5, 750
93 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
946. 0000 S. Y. 3.0000 5.0000 66.67%
2,838.00 4,730. 00 1, 892
94 CONSTRUCTI ON GEOTEXTI LE FOR SOl L STABI LI ZATI ON
1197. 0000 S. Y. 3.0000 5.0000 66.67%
3,591. 00 5, 985. 00 2,394
95  CONSTRUCTI ON FENCE
2000. 0000 L. F. 3.0000 3.0000 0.00%
6, 000. 00 6, 000. 00 0
96 ANTI - STRI PPI NG ADDI Tl VE
EST. 0.00%
4,500. 00 4,500. 00

97 RELOCATE JUNCTI ON BOX
6. 0000 EACH 750. 0000 1, 000. 0000 33.33%
4,500. 00 6, 000. 00 1,500



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/31/ 2001

* * % BI D CHECK REPORT * * * TI ME: 09: 31
PS&E JOB NO: 00A039 REVI SION NO : 1 BI DS OPENED ON : Jun 20 2001
CONTRACT NO: 006150 REGION NO : 1 AWARDED ON : Jun 25 2001
VERSI ON NO : 2 WORK ORDER# : 0L2928
W LSRR 520 e 7TH BIDDER -------
TITLE : SR 520 KI EW T PACI FI C CO.
SR 520 Bl KE PATH - BELLEVUE TO REDMOND 4904 LAKE WASHI NGTON BLVD NE
00A039
PROJECT © NH-0520(019), STPE-0520(019), STPUL-0520(019) RENTON WA 980561057
COUNTY(S) : KI NG CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
98  ADJUST HAR CABI NET
1. 0000 EACH 600. 0000 1, 500. 0000 150. 00%
600. 00 1, 500. 00 900

CONTRACT TOTAL $2, 058, 326. 50 $2, 658, 594. 00 29.16%



